




KONSTRUKCE VOZOVKY NA MOSTĚ

-
- The Gantt chart illustrates the construction schedule for a 10-story building. The project is divided into five main phases, each represented by a horizontal bar with a start and end date. The phases are: Foundation and Groundwork (75 days), Structural Steel Erection (250 days), Concrete Slab and Wall Formwork (500 days), Mechanical, Electrical, and Plumbing (MEP) Installation (250 days), and Interior Finishes and Landscaping (250 days). The total duration of the project is 1523 days (1500 days plus 23 days). The chart shows that the foundation and groundwork is completed first, followed by the structural steel erection, then the concrete slab and wall formwork, then the MEP installation, and finally the interior finishes and landscaping. The chart also shows that the MEP installation and interior finishes and landscaping are completed simultaneously.
- | Activity | Start Date | End Date | Duration (Days) |
|---|------------|------------|-----------------|
| Foundation and Groundwork | 7/1/2023 | 8/16/2023 | 75 |
| Structural Steel Erection | 8/16/2023 | 2/14/2024 | 250 |
| Concrete Slab and Wall Formwork | 2/14/2024 | 7/13/2024 | 500 |
| Mechanical, Electrical, and Plumbing (MEP) Installation | 7/13/2024 | 11/12/2024 | 250 |
| Interior Finishes and Landscaping | 11/12/2024 | 2/14/2025 | 250 |



PDPS

Zhotovitel:
RD SÚS JmK - PK OSSENDORF+Linio Plan+Rušar mosty
Vedoucí konsorcia: PK OSSENDORF s.r.o.
Číslo smlouvy objednatele: 2021/736

| | | | | |
|--|--------------------|---|--|---|
| HIP | Ing. Jaromír RUŠAR |  |  Rušar mosty s.r.o. | Majdalenky 19, 638 00 Brno Tel., fax: 545 222 037 E-mail: info@rusar.cz |
| Zodpovědný projektant | Ing. Jaromír RUŠAR | | | |
| Vypracoval | Ing. Zdeněk Dyk | | | |
| Kontroloval | Ing. Jaromír RUŠAR | | | |
| Kraj: Jihomoravský | | | Datum | Květen 2022 |
| Investor: Správa a údržba silnic Jihomoravského kraje, příspě. organizace kraje | | | Formát | 4 A4 |
| Název akce: <div style="text-align: center; font-size: 1.2em;">II/361 Jevišovice, most ev.č.361-008</div> | | | Měřítko | 1:20 |
| | | | Účel | PDPS |
| | | | Čís.zakáz. | 89 - 2021 |
| | | | Archivní čís. | 27 - 2021 |
| Název objektu: SO 201 - MOST | | | Čís.soupravy | Čís. výkresu: |
| <div style="text-align: center; font-size: 1.5em; font-weight: bold;">PŘÍČNÝ ŘEZ NAD KLENBOU</div> | | | | 05 |